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CDA Basin Mine and Mill Sites 
Contract: 68-$7-03-04, Task Order: 0008, Mod: 0008 Lead PR Number: PR-R7-05-10488 

Summary Information 

Title: 
Period of Performance: 

Award Date: 
Total Funding: 

CDA Basin Mine and Mill Sites 
From: 08/25/04 
To: 06/24/06 

08/25/04 
$1,046,792.80 

Accounting/Appropriation Data 

The following item(s) have been added: 

Program Site/ Cost Obj 
POP DCN BFYS Appr.# Org Element Project Org Clss Amount 

------- --------- -------- ------- -----------------------
Base QLC095 05 T OAQOP 302DD2C 10CRRD03 C009 2505 

Funding Breakout 

Acct.Info Funding Category Amount 

FY2004 - QJC057 [M] Cost Ceiling $160,000.00 

Total: $160,000.00 

FY2004 - QJCOSO [M] Cost Ceiling $115,000.00 

Total: $115,000.00 

FY2004 - QJC081 [M] Cost Ceiling $50,000.00 

Total: $50,000.00 

FY2005 - QLCOOl [M] Cost Ceiling $17,258.40 
-----------------------------------------~----------------------

Total: 

FY2005 - QLC002 [M] Cost Ceiling 

Total: 

FY2005 - QLC003 [M] Cost Ceiling 

Total: 

FY2005 - QLC009 [M] Cost Ceiling 

Total: 

FY2005 - QLC010 [M] Cost Ceiling 

Total: 

FY2005 - QLC011 [M] Cost Ceiling 

Total: 

FY2005 - QLC036 [M] Cost Ceiling 

Page: 2 

$17,258.40 

$14,727.00 

$14,727.00 

$11,338.40 

$11,338.40 

$75,023.00 

$75,023.00 

$52,521.00 

$52,521.00 

$26,415.00 

$26,415.00 

$66,801.00 

$176,874.00 
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CDA Basin Mine and Mill Sites 
Contract: 68-87-03-04, Task Order: 0008, Mod: 0008 

Total: 

FY2005 - QLC037 [M] Cost Ceiling 

Total: 

FY2005 - QLC056 [M] Cost Ceiling 

Total: 

FY2005 - QLC057 [M] Cost Ceiling 

Total: 

FY2005 - QLC068 [M] Cost Ceiling 

Total: 

FY2005 - QLC069 [M] Cost Ceiling 

Total: 

FY2005 - QLC095 [M] Cost Ceiling 

[M] - Modified 
[A] - Added 

Attachments 

Total: 

The following item(s) have been modified: 

Lead PR Number: PR-R7-05-10488 

$66,801.00 

$58,234.00 

$58,234.00 

$40,000.00 

$40,000.00 

$20,000.00 

$20,000.00 

$40,843.00 

$40,843.00 

$121,758.00 

$121,758.00 

$176,874.00 

$176,874.00 

Document 008-RD-RD-102Q Cumulative Task Order Funded Amounts was modified. 

The foLLowing item(s) have been added: 

Attachment Name 

008-RD-RD-102Q Amended Statement of Work 

TO Totals 

The following item(s) have been modified: 

Category POP From By To 

Cost Ceiling Base Pd. $869,918.80 $176,874.00 $1,046,792.80 

TO Classification 

The following changes have occurred: 

The Task Order Ceiling has changed from $869,918.80 to $1,046,792.80. 
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008-RD-RD-1 02Q Cumulative Task Order Funded Amounts 
Contract: 68-S?-03-04, Task Order: 0008, Mod: 0008 Lead PR Number: PR-R?-05-10488 

Cumulative Task Order Funded Amounts 

REX Mill and Golconda Sisters Totals 
Mine 008A Mine008B Mine 008C 

Funded via Basic TO $160,000.00 $115,000.00 $50,000.00 $325,000.00 

Funded via MOD 000 I $17,258.40 $14,727.00 $11,338.40 $43,323.80 

Funded via MOD 0002 $75,023.00 $52,521.00 $26,415.00 $153,959.00 

Funded via MOD 0003 $15,231.00 ($20, 176.00) $4,945.00 $0.00 

Funded via MOD 0004 $0.00 $0.00 $0.00 $0.00 

Funded via MOD 0005 $0.00 $58,234.00 $66,801.00 $125,035.00 

Funded via MOD 0006 $0.00 $40,000.00 $20,000.00 $60,000.00 

Funded via MOD 0007 $ 0.00 $121,758.00 $40,843.00 $162,601.00 

Funded via MOD 0008 ~ 1Z21§Z4.0Q ~0.00 ~0.00 ~1Z!i,874.oo 

Cumulative TO Subtotal $ 444,386.40 $382,064.00 $220,342.40 $1,046,792.80 
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008-RD-RD-1 02Q Amended Statement of Work 
Contract: 68-87-03-04, Task Order: 0008, Mod: 0008 Lead PR Number: PR-R7-05-10488 

AES Contract- Statement of Work (amended 9/13/05) 
Fund Lead Remedial Design 

Mine and Mill Sites 
Coeur d'Alene Basin 

I. PURPOSE 

The purpose of this work assignment is for the development of remedial designs at mine and mill sites within 
the upper Coeur d'Alene Basin. The work shall build upon existing information available at each site and result 
in complete designs which can be used for remedial action. The design work for each site shall proceed on a 
parallel track unless EPA identifies a site with a higher priority for earlier design completion. This may arise if 
funding for remedial action work becomes available and it is necessary to move one design along faster than 
another. 

II. BACKGROUND 

The Bunker Hill Mining and Metallurgical Complex Site (the Site) is located in northern Idaho and northeastern 
Washington. The Site was listed on the National Priorities List (NPL) on September 8, 1983. 

The Site is divided into three (3) Operable Units (OUs): OUs I and 2 focus on the 21-square mile area Bunker 
Hill "Box" located in the areas surrounding the historic smelting operation. OU I focuses on the Populated 
Areas of the Box; OU 2 focuses on Non-Populated areas. OU 3 ofthe Site (the "Basin") consists of mining 
contaminated areas of the South Fork of the Coeur d'Alene River (the Upper Basin), the lower Coeur d'Alene 
River (the Lower Basin), Coeur d'Alene Lake, and the Spokane River. 

Most of OU 3 is undeveloped and includes large areas offederal and state land. Developed land uses includes 
residential; recreational, agricultural, and light urbanization or industrialization. Human inhabitation is 
primarily concentrated in communities along the South Fork Coeur d'Alene River (South Fork or Upper Basin) 
and population centers in the cities of Coeur d'Alene and Post Falls, Idaho, and Spokane, Washington. Other 
Idaho communities located in OU 3 include Mullan, Wallace, Silverton, Osburn, and Harrison. The Basin is the 
ancestral home of the Coeur d'Alene Tribe with Tribal lands present in the Lower Basin. The Spokane Tribal 
lands are present along the lower Spokane River in the state of Washington. 

Within the Basin, historic mining practices, beginning in the late 1800s, have resulted in widespread 
contamination. The contamination threatens both human health and the environment. The contaminants are 
primarily metals, and the metals considered of principal concern include lead and arsenic for protection of 
human health, and lead, cadmium, and zinc for protection of ecological receptors. The affected media are soil, 
sediment, surface water, and groundwater. 

Untill968, most tailings were discharged directly into the South Fork or its tributaries. An estimated 62 million 
tons of tailings were discharged to streams prior to 1968. These tailings contained an estimated 880,000 tons of 
lead and more than 720,000 tons of zinc. Most of the tailings were transported downstream, particularly during 
high flow events, and deposited as lenses of tailings or as tailing/sediment mixtures in the beds, banks, and 
floodplains and lateral lakes of the Upper and Lower Basin and in Coeur d'Alene Lake. Some fine-grained 
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material washed through the lake and was deposited as sediment within the Spokane River flood channel. The 
estimated total mass and extent of impacted materials (primarily sediments) exceeds 100 million tons dispersed 
over thousands of acres. Leaching and erosion of tailings-impacted sediments is primary source of metals in 

surface water. Direct exposure to metals in sediments is a source of risk for human and ecological receptors, 
including recreational users, subsistence users, migrating waterfowl and plants. 

The OU 3 ROD includes $250 million worth of ecological remediation in the Upper and Lower Coeur d'Alene 

Basin over the next 30 years. Much of this work will require remedial design and planning which has not been 
conducted since the ROD was signed on September 12,2002. For FY 2004, EPA identified several source areas 

for remediation where there is a potential human health exposure to contaminants in soil from recreational use 
of these area. Work at these areas will also provide some ecological protection. 

Upper Basin source areas in the South Fork and its tributaries (e.g., Nine Mile Creek and Pine Creek) require 
action to reduce exposure to recreational users from contaminated surface soils. These areas are currently 
popular areas for use by dirt bike/All-Terrain-Vehicle (ATV) riders. Site conditions at the source areas pose a 

risk to users due to inhalation of contaminants of concern and incidental ingestion of soils. The target source 
areas are also adjacent to surface waters and provide an ongoing source of contaminants to surface and ground 
water. Provision of needed source control, particularly under high-flow (flood) conditions, is also a remedial 

action objective under the OU 3 ROD. 

Operable Unit 3 Subareas within this SOW 

These three subareas were prioritized for cleanup by the Basin Environmental Project Improvement 
Commission because of frequent recreational usage resulting in human exposure and, in the case of Rex 
Mine because of instability which could result in additional significant releases. 

Rex Mine 

This subarea is located in the East Fork of the Ninemile Creek watershed approximately seven miles north of 

Wallace, Idaho. The mill facility was originally constructed in the early 1940s. The tailings pile is composed of 
fine-grained, ground rock materials that are remnant after the removal of minerals during the heavy media 
separation and floatation extraction process that was carried on within the mill complex. The tailings pile 

completely fills the small drainage with which it is associated thus impounding the small creek that previously 
occupied the drainage. Water emerges from the pile contaminated with dissolved and suspended metallic 

constituents, primarily zinc, cadmium, and lead. Recent information collected by the BLM indicates that the 
tailings dam may be unstable. Failure of this dam could result in major impacts to Nine Mile Creek which has 

already undergone extensive cleanup work by the Silver Valley Natural Resource Trustees. 

The surface area of the larger mass of tailings materials is approximately 500 feet by 300 feet. The surface area 
of the second portion of the tailings is 350 feet by 150 feet. The Mill site covers approximately 6.5 acres 
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Portions of the subarea are managed by the BLM and portions are on private property. Current use of the 

subarea is recreational use, such as with A TV s, as it is easily accessible by road. Future use is expected to 
remain the same. There is one private residence located adjacent to the site. 

In 1995 the state conducted a site review and study to evaluate options for remediation of the Rex Mill Mine 
site. In 1998 the state took action to divert water around the mill tailings. This action has had limited success 

and a significant amount of water still flows through the tailings creating an unstable situation. In November 
2000 the BLM conducted a geotechnical investigation of the tailings to evaluate the stability of the tailings pile 

and make recommendations to prevent the recharging of water into the tailings pile. The State ofldaho and 
Bureau of Land Management (BLM) have been monitoring seepage at the Rex Mill site for several years. The 
remedial design for the Rex Mill is approximately 60% complete. 

The purpose of this action is to eliminate human and environmental exposure to contaminants of concern 

(arsenic, cadmium, lead, and zinc) and to reduce the mobility ofthese contaminants and their subsequent 
impacts to Rex Creek and the Nine Mile Creek drainage, and, to the extent practical, enhance the stability of the 
tailings impoundment by diverting perennial stream flows around the impoundment and by limiting infiltration 
by establishing positive drainage. The diversion and ditch system are intended to minimize water sources that 
flow into and over the old tailings impoundment. 

Another objective of the project is to reduce surface run-on and infiltration to and through the waste sources 
located at the subarea by minimizing infiltration from Rex Creek and stormwater. Work required to achieve this 

objective includes removing, consolidating or regrading a total of approximately 51,000 cubic yards of material. 

The work also includes construction of a diversion charmel, surface water run-on/runoff control ditches, an adit 
discharge collection and diversion system, installation of culverts, and construction of a new site access road. 

The work required under this SOW includes evaluation of previously collected site data and design documents 

created by the State. EPA and other stakeholders provided a number of comment on these design documents 
that should also be reviewed. The existing design should be updated based on current site information and 
modified as necessary to address previous comments in order to prepare a final design. 

Golconda 

This subarea includes a small tailings impoundment (estimated volume of tailings is 6,000 cubic yards) as well 
as stream bank tailings and contaminated soils (total estimated volume is 17,000 cubic yards). The stream bank 
tailings are within and adjacent to the South Fork of the Coeur d'Alene River and are subject to ongoing erosion. 

High concentrations of arsenic have been measured at the surface in the tailings in the impoundment 

(>20,000ppm). This site is easily accessed and frequently used for recreational purposes and has been used in 

the past for the annual Wallace ATV Jamboree. It is also adjacent to the Trail of the Coeur d'Alenes, a 70 mile 
trail along the old Union Pacific Railroad ( UPRR) right-of-way. The majority of this subarea is on private 
property. 

To date no actions have been taken at this site. 
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Actions for this subarea are primarily designed to prevent direct human contact with metals (arsenic, cadmium, 

lead, and zinc) and include regrading to consolidate contaminated soils and move material back from the 
streambank (or dispose of in a local repository), capping with a low permeability cap, and revegetating the 
consolidated tailings pile. Actions will have the added benefit of preventing further erosion and release of 

contaminants into the South Fork of the Coeur d'Alene River. 

The work required under this SOW includes evaluation of previously collected site data, identification and 
collection of additional data in order to prepare a design, and .development of a final remedial design. 

Sisters Mine Site 

The Sisters Mine site is located in Woodland Park area, just south of Wallace in Canyon Creek. In 1921 the 
Sister Mining & Milling Co., Ltd. was the owner and the property was being leased out to Sister's Leasing Co. 

Development was ongoing until 1929 when a small shipment of ore, probably direct shipment, was made. The 
property has been idle since that time. In 1949 Sierra Silver Lead Mining Co. was doing surface work at the 
mine and in 1950 purchased the property. The property is still owned by Sierra Silver Lead Mining Co. 
Records indicate that approximately 472 tons of ore were produced at the mine with a grade of 40.6 ounces per 

ton silver, 39.9% lead, and 13.8% zinc. 

The Sisters mine site currently consists of an adit that is partially collapsed and a waste rock pile, part of which 
has been removed over the years. The access road to the top of the waste rock and the adit area is north of the 

waste rock pile and connects with the Mine road. 

During April of 2002, five grab samples were taken at the Sisters Mine site waste rock. The samples contained 
1 ,390 to 8,940 mg/kg lead with an average of 6,108 mg/kg; 89 to 402 mg/kg arsenic with an average of 24 5 
mg/kg; and 7.1 to 17.5 mg/kg cadmium with an average of 12.5 mg/kg. 

The State ofldaho developed a SOW (to be provided to the contractor) for remediation of the Sisters Mine site 

which consists of the following action items: 

Re-open the access road to the top of the waste rock pile. 
Close the Mine adit. 
Regrade the waste rock pile 
Re-seed the disturbed areas 
Install access controls 

The work under this SOW should build upon the State's plan for this site and develop an independent final 
design that factors in the requirements of the ROD. Any other existing information should be reviewed and 

identification of data gaps, if any, that need to be filled prior to completion of the remedial design. 

III. GENERAL 

This is a fixed rate or fixed price task order requiring the Contractor to propose the most appropriate and 
cost-effective procedures and methodologies using accepted engineering practices and controls. Throughout the 

performance on this task order, the Contractor will be responsible for performing services and providing 
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products using the most cost-efficient mix of qualified personnel applicable to meet the needs of the task order. 

The Remedial Design stage includes the development of the actual design of the selected remedy. The 

contractor shall furnish personnel, services, materials and equipment required to prepare detailed plans, 

drawings and specifications for Remedial Actions. All activities shall be in conformance with the remedy 

selected and set forth in the Record of Decision (ROD), the removal action selected and set forth in the Action 

Memorandum, the Remedial Design, or otherwise directed by EPA. The following work breakdown structure 

shall be used for project scoping, scheduling, technical and cost tracking and reporting. 

IV. TASKS (changes made shown in bold) 

TASKl PROJECT PLANNING AND SUPPORT (PP) 

This task includes work efforts related to project initiation and support. Typical activities the contractor may be 

tasked to perform include but are not limited to: 

1.1 Develop work plan and associated cost estimate (for work plan changes only). 
1.2 Negotiate work plan and make necessary revisions as a result of EPA comments and/or negotiated 

agreements (for work plan changes only). 
1.3 Perform site specific project management (monitor costs, prepare Monthly Progress Report and 

Invoice). 

TASK2 COMMUNITY RELATIONS (CR) 

This task includes work efforts related to the update and implementation of the Community Relations Plan 

(CRP) for the site. When attending public meetings and open houses, contractor employees must identifY 

themselves as employees of an EPA contractor. Typical activities the contractor may be tasked to perform 

include but are not limited to: 

2.1 Update CommW!ity Relations JP'la.n (CIRJP') as directed by ElF' A WANl 
2.2 Prepare fact sheets. 
2.3 Prepare or update site mailing list 
2.4 Provide public meeting and/or open house support. 
2.5 Implementation of other Community Relations activities as identified by the site specific Community 

Relations Plan or EPA. 
2.6 Prepare presentation materials. 

TASK 3 FIELD INVESTIGATION/DATA ACQUISITION (FI) 

This task includes work efforts to acquire additional data to support Remedial Design activities. The results of 

this effort as well as previous studies shall be used to define contaminant levels, other physical/chemical 

properties, and volume. Typical activities the contractor may be tasked to perform include but are not limited 

to: 
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3.1 Environmental Survey. 
3.2 Mobilization/Demobilization. 
3.3 Test Boring and Monitoring Well Installation and Development. 
3.4 Soil Boring, Drilling, and Testing. 
3.5 Environmental Sampling. 

- groundwater sampling. 
- surface soil sampling. 
- soil boring/permeability sampling. 
- surface water and sediment sampling. 
- Air monitoring. 

Conduct the following additional field investigation work at the Rex site in order to support 
the design efforts: 
Approximately 8 borings in the area of the proposed groundwater control trench alignment­
these will be advanced to bedrock to determine the depth of the trench and the materials 
through which the trench must traverse 

Approximately 8 borings across the length ofTP2 to determine the thickness ofthe two surface 
soil samples of the stockpile in the mill area to determine the metals concentrations of the 
apparent concentrates in the stockpile 

Measure groundwater elevations in existing wells at the site 

Measure flow rates of surface water at 6 to 8 locations across the site 

Conduct a topographic survey across the entire site to resolve issues with the existing contours 
which appear to be not representative of actual conditions 

3.6 Physical/Chemical Testing (for treatment, handling or disposal). 
3. 7 Field generated waste characterization and disposal in accordance with Local, State and Federal 
Regulations. 
3.8 Update and Revise Rex Site QAPP 

-As directed by EPA Prepare a Field Sampling Plan (FSP) that describes the number, type, and 
location of samples and type of analyses. Reference the RifFS FSP as much as practicable. Prepare 
a Quality Assurance Project Plan (QAPP) in accordance with EPA QA/R-5 (latest draft/revision). 
Reference RI/FS QAPP as much as practicable. 

- Prepare a site specific Health and Safety Plan (HSP) that specifies employee 
training, protective equipment, medical surveillance requirements, standard 
operating procedures and a contingency plan in accordance with 29 CFR 1910.120 (1)(1) and (1)(2). 

Reference RI/FS HSP as much as practicable. 

Attachment 6 - Page: 6 



008-RD-RD-1 02Q Amended Statement of Work 
Contract: 68-87-03-04, Task Order: 0008, Mod: 0008 Lead PR Number: PR-R7-05-10488 

TASK 4 SAMPLE ANALYSIS (SN) 

This task includes the analysis of environmental and waste samples. The contractor may utilize or be directed to 
utilize a variety of mechanisms to implement this task including: field screening using mobile facilities or field 
portable equipment, the Contract Laboratory Program (CLP), laboratories procured under subpool or Team 
subcontracts, the Regional Environmental Services Division (ESD), the Environmental Response Team (ERT) 
laboratory, or Regionally procured laboratories. 

This task consists exclusively of performance of sample analyses and production of analytical data. 

TASKS ANALYTICAL SUPPORT AND DATA VALIDATION (AN) 

This task includes work efforts involved in scheduling, coordination, tracking, and oversight of sample analyses 
and validation of analytical data produced. Typical activities the contractor may be tasked to perform include 
but are not limited to: 

5.1 Collect, prepare, and ship environmental samples in accordance with the Field Sampling Plan (FSP) 
(developed under Task 1 ). The following types of sampling may be required: 

Field screening. 
Groundwater sampling. 
Surface and subsurface soil sampling. 
Surface water and sediment sampling. 
Air monitoring and sampling. 
Biota sampling. 
Other types of media sampling and screening. 

5.2 Develop Data Quality Objectives (DQO) for each sampling event; these DQOs shall be the 
determinative factor for assessing the success or failure of the sampling. 
5.3 Request, obtain, and perform oversight of analytical services in compliance with EPA requirements. 
5.4 Coordinate with the EPA Sample Management Office (SMO), the Regional Sample Control 
Coordinator (RSCC), and/or the Environmental Services Division (ESD) regarding analytical, data validation, 
and quality assurance issues. 
5.5 Implement the EPA-approved laboratory quality assurance program which provides oversight of in-
house and subcontracted laboratories through periodic performance evaluation sample analyses and/or on-site 
audits of operations and has a system of corrective actions. 
5.6 Provide sample management including chain-of custody procedures, information management, 
sample retention, and 1 0-year data storage. 
5. 7 Perform data validation, the process by which the quality of the data, the defensibility of the data, 
and the chain of custody are verified. The contractor shall perform data validation in accordance with Regional 
guidelines. 
5.8 Review data for usability for its intended purpose. 
5.9 Provide reports on data validation and usability. 

TASK 6 DATA EVALUATION (DE) 
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This task includes work efforts related to the analysis of data for incorporation into the design effort. Typical 
activities the contractor may be tasked to perform include but are not limited to: 

6.1 Data usability evaluation/field QA/QC. 
6.2 Data reduction and tabulation. 
6.3 Comparison of data acquired during design with historic data. 
6.4 Data trend evaluation and/or modeling and submission of Technical Memorandum. 

TASK 1 TRlEATAlllllllLI!TY §T1UDY!JPlilLOT TJE§TJING (TT) 

This wk indudes work efforts related to ith.e conduct oflaboratozy screening, bend1-"seale ar1d piiot-scalie 
treatability stm:llies of the selected remedy. Typical! activities the contractor may be tasked to perform indude 
but are not limited to: 

7.1 Provide test facility ar1d equipment 
1.2 Test ar1d operate equipment 
7.3 !Retrieve saumple for testing. 
7.4 Prepare Technical Memo1rar1dum. 
7.5 Characterization ar1d disposal of residuals in aceordoo.ce 'il'ith Loe!il., State and Federal !Regulations. 

TASK 8 PRELIMINARY DESIGN (PD) 

This task includes work efforts related to the preparation of the preliminary design. Specific components the 
contractor may be tasked to prepare include the following: 

8.1 Recommended project delivery strategy and scheduling. Develop technical memorandum 
summarizing data gaps at the Rex site and proposing additional field activities to address the data gaps. 
Develop technical memorandum that develops alternatives to address geotechnical issues at the site, 
including a figure depicting the scope of work and an FS-level cost estimate for each alternative. 
8.2 Preliminary construction schedule, including project phasing. 
8.3 Specifications outline. 
8.4 Preliminary drawings. 
8.5 Basis of design report. 
8.6 Preliminazy cost estimate (+50 percent and -30 percent accuracy) prepared through the use ofM-
CACES Gold Cost Engineering System for Remedial Action (software is available from the Region) or other 
software as approved by the EPA Project Officer. ' 
8.7 A detailed statement of how all Applicable or Relevant and Appropriate Requirements (ARARs), 
Federal and State public health and safety environmental requirements and standards will be met. 
8.8 Land Acquisition/Easement Requirements. 
8.9 Technical Support to EP A/State/USACE in Land Acquisition. 
8.10 Conduct and/or assist in Value Engineering screening. 
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Thls ·mslk includes efforts 11ecessruy to pmcw·e: long-lead eqlllipment, services, and/or utilities identified! during 
the preliminruy design phase. 

TASK 10 INTERMEDIATE DESIGN (ID) 

This includes work efforts related to the preparation of the intermediate design. Specific components the 
contractor may be tasked to prepare include the following: 

10.1 Update construction schedule. 
10.2 Preliminary specifications. 
10.3 Intermediate drawings. 
10.4 Basis of design report. 
10.5 Revised cost estimate (+30 percent and -15 percent accuracy) prepared through the use ofM-
CACES Gold Cost Engineering System for Remedial Action (software is available from the Region) or 
other software as approved by the EPA Project Officer. 
10.6 If required, a revised detailed statement of how all Applicable or Relevant and Appropriate 
Requirements (ARARs), Federal and State public health and environmental requirements and standards 
will be met. 
10.7 An intermediate design review/briefing for EPA. 
10.8 Initiate Value Engineering (VE) study ifVE screening identified potential project savings. 

TASK 11 PRE-FINAL/FINAL DESIGN (FD) 

This task includes work efforts related to the preparation of the Pre-final design. Specific components 
the contractor may be tasked to prepare include the following: 

11.1 Subcontract award document. 
11.2 Pre-final design specifications. 
11.3 Pre-final drawings. 
11.4 Basis of design report/design analysis. 
11.5 Revised cost estimate (+15 percent and -10 percent accuracy) prepared through the use ofM-
CACES Gold Cost Engineering System for Remedial Action (software is available from the Region) or 
other software as approved by the EPA Project Officer. 
11.6 A pre-final/final design review/briefing for EPA. 
11.7 Biddability ( offerability) and constructability reviews. 
11.8 Revised Project Delivery Strategy. 
11.9 The 100% design submittal shall include the final plans and specifications in reproducible 
format, final cost estimate and a schedule of the overall Remedial Action. 
11.10 Report results of Value Engineering (VE) study and incorporate accepted VE 
recommendations into final design. 

TASK 12 REUSE PLANNING (RV) 

Assist in the review and evaluation of reuse plans and redevelopment plans submitted to ensure long-term 
protectiveness of the RD and remedy. 
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TASK 13 POST REMEDIAL DESIGN SUPPORT (DS) 

The contractor shall solicit the procurement, evaluate offers received and inform the EPA Contracting 
Officer of the best qualified/cost effective offer. (Award of the contract will be part of Remedial Action 
work assignment.) Specific activities the contractor may be asked to perform include but are not limited 
to the following: 

13.1 Prebid (Pre-Solicitation) Activities. 
-Duplication and distribution of contract documents. 
-Advertising/soliciting of bids. 
-Issuing addenda. 
-Prebid (pre-solicitation) meetings. 
-Resolution of bidder (offeror) inquiries. 
-On-site visits. 
-Compilation of contract documents. 
-Resolicit bids/offers and repackage documents if 
necessary. 

13.2 PreAward Activities. 
-Receipt of bids (offers). 
-Determination of responsive, responsible bidders (offerors). 
-Bid (offer) tabulation. 
-Bid (offer) analysis. 
-Receipt of follow-up items from lowest responsible bidder (offeror) 
-Review ofEEO, MBE requirements, SDB subcontracting plans, etc. 
-Reference checks. 
-Request for consent from EPA. 

Before Remedial Action field activities can begin, several site specific plans shall be written to establish 
procedures to be followed by the contractor in performing field, laboratory and analysis work in addition 
to community and agency liaison activities. These plans include but are not limited to: 

13.3 Site Management Plan. 
13.4 Sampling and Analysis Plan. 
13.5 Health and Safety Plan. 
13.6 Community Relations Plan. 

The existing plans developed for the Remedial Design, amended at the direction of EPA W AM, may be 
used if appropriate. 

TASK 14 WORK ASSIGNMENT CLOSE OUT (CO) 

This task includes efforts related to work assignment close out. Typical activities the contractor may be tasked 
to perform include but are not limited to: 
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14.1 Return of documents to EPA or other document repositories. 
14.2 File duplication, distribution, and storage. 
14.3 File archiving to meet Federal Records Center requirements. 
14.4 Use of microfiche, microfilm, or other EPA-approved data storage technology (STORET). 
14.5 Prepare a final cost estimate in accordance with Regional guidance or other procedures as specified 
in the task order. 

V. PERIOD OF PERFORMANCE 

Work under this task order is anticipated to be completed in two phases. The period for performance for Phase 
I is from July 2004 to February 2005 for pre-design work. The tasks not grey-scaled above will be completed 
in Phase I. Additional tasks will be assigned at the end of Phase I for Phase II (design) work. 

VI. PERFORMANCE/ACCEPTANCE CRITERIA 

The contractor's deliverables will be reviewed by the government for acceptability. Unacceptable deliverables 
will be returned to the contractor with comments and directions for necessary corrections or rework which may 
be applicable. 

Cost and Performance 

Work defined under this Task Order will be completed within the established Work Plan costs and 
schedules. 

Written material will be reviewed for the following subjective characteristics: 

6. The work product submitted will reflect a good grasp and understanding of the technical issues, 
thorough knowledge of the subject matter and analysis of all the information and data available. 

7. All written work products are to consist of high technical quality material based on sound science 
and good professional judgement. 

8. All deliverables should be grammatically well-written with few typographical errors, and the need 
for revisions held to a minimnrn. 

9. All reviews and activities shall be conducted in accordance with EPA policies and regulations. 

Monitoring Technique 
EPA will review technical deliverables and monthly invoices for adherence to performance standard 

requirements. 

Contractor Incentive 

Contractors performance will be assessed informally by the TOPO during the execution of the work. 
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A final performance assessment will be developed upon completion and will be used in the National 

Institute of Health's contractor evaluation system and on the task order performance evaluation. 

VI. CONTACTS: 

Task Order Project Officer (TOPO): Bill Adams, (206) 553-2806 
Project Officer: Elizabeth Pendleton, (206) 553-2586 
Contracting Officer: James Price (913) 551-7239 
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